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J1  Fort Smith Municipal Airport (ANG) 
Electric Distribution System 

J1.1  Fort Smith Municipal Airport (ANG) Overview 
The 188th Fighter Wing (FW) of the Arkansas Air National Guard occupies 110 acres of leased land 
on the Fort Smith Municipal Airport, located approximately 2 miles southeast of Fort Smith, 
Arkansas.  The mission of the 188th FW is to execute directed fighter missions designed to destroy 
enemy forces, supplies, equipment, communications systems, and installations with all types of 
tactical weapons.  The unit currently flies the F-16 Falcon.  The 188th FW occupies 3 administrative, 
46 industrial, and 3 services buildings totaling approximately 332,102 square feet with 320 full-time 
personnel.  A unit training drill is conducted once a month and results in a surge of up to 1,000 
personnel.  

J1.2  Electric Distribution System Description 

J1.2.1  Electric Distribution System Fixed Equipment Inventory 
The Fort Smith Municipal Airport (ANG) electric distribution system consists of all appurtenances 
physically connected to the distribution system from the point in which the distribution system enters 
the Installation and Government ownership currently starts to the point of demarcation, defined by the 
Right of Way.  The system may include, but is not limited to, transformers, circuits, utility poles, and 
switches.  The actual inventory of items sold will be in the bill of sale at the time the system is 
transferred.  The following description and inventory is included to provide the Contractor with a 
general understanding of the size and configuration of the distribution system.  The Government 
makes no representation that the inventory is accurate.  The Contractor shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the electric distribution system privatization are: 

?? Airfield Lighting. 

?? Parking Lot Lights. 

?? Street Lights.  

?? A portion of the system is already privatized--OGE owns the electrical service beginning at a 
power pole located approximately 480 feet north of the north gate on Dike Road and continuing 
underground to and including an area north of Dike Road known as “Tent City”. 

J1.2.1.1  Description 
The electrical system at Fort Smith Municipal Airport (ANG) consists of both 1-phase and 3-phase 
overhead and 3-phase underground circuits rated at 15 kV.  The underground circuits are 3 to 4 feet 
deep and are protected by galvanized steel conduit.  Power is provided by Oklahoma Gas & Electric 
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(OGE). It is delivered and distributed at 12 kV through a radial (12/7.2 kV) configuration.  There are 
approximately 5,000 linear feet of overhead and 3,200 linear feet of underground circuits.  Multiple 
branches feed 16 three-phase pad mounted transformers ranging from 100 to 500 kVA and 17 single-
phase transformers ranging from 15 to 100 kVA.  The system includes 38 wood utility poles, four 
utility manholes, and one 600 Amp switch. The system includes approximately 2600 lf of empty five-
inch galvanized buried conduit. Base personnel indicate the system capacity is adequate to meet 
current and projected demands. 

J1.2.1.2  Inventory  
Table 1 provides a general listing of the major electric distribution system fixed assets for the Fort 
Smith Municipal Airport (ANG) electric distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Item Size  Quantity  Unit Approximate Year of 
Construction  

Underground Circuits (copper) AWG    

   - 3 phase, 4 wire, 15kV, in conduit #2 595 LF 1977 

   - 3 phase, 3 wire, 15kV, in conduit #2 1570 LF 1997 

   - 3 phase, 3 wire, 15kV, in conduit #2 1043 LF 1996 

   - Empty buried galvanized conduit 5 inch 1570 LF 1997 

   - Empty buried galvanized conduit 5 inch 1043 LF 1996 

Overhead Circuits (copper) AWG    

   - 3 phase, 4 wire, conductor #6 2332 LF 1955 

   - 3 phase, 4 wire, conductor #6 1125 LF 1971 

   - 3 phase, 4 wire, conductor #6 190 LF 1982 

   - 3 phase, 4 wire, conductor #6 623 LF 1994 

   - 3 phase, 4 wire, conductor #6 100 LF 1996 

   - 3 phase, 4 wire, conductor #6 170 LF 1997 

   - 1 phase, 2 wire, conductor #6 502 LF 1955 

3 Phase, Transformers Nom kVA .   

    Oil filled, pad mounted 100 3 EA 1986 

    Oil filled, pad mounted 150 1 EA 1988 

    Oil filled, pad mounted 225 1 EA 1982 

    Oil filled, pad mounted 225 1 EA 1996 

    Oil filled, pad mounted 225 2 EA 1996 

    Oil filled, pad mounted 300 1 EA 1970 
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Item Size  Quantity  Unit Approximate Year of 
Construction  

    Oil filled, pad mounted 300 1 EA 1978 

    Oil filled, pad mounted 300 1 EA 1982 

    Oil filled, pad mounted 500 3 EA 1970 

    Oil filled, pad mounted 500 1 EA 1988 

    Oil filled, pad mounted 500 1 EA 1989 

1 Phase, Transformers Nom kVA    

    Oil filled, pad mounted 15 3 EA 1976 

    Oil filled, pad mounted 25 6 EA 1971 

    Oil filled, pad mounted 75 1 EA 1988 

    Oil filled, pad mounted 75 1 EA 1996 

    Oil filled, pad mounted 100 3 EA 1980 

    Oil filled, pad mounted 100 3 EA 1976 

Utility Poles Height (ft)    

   Wood 45 20 EA 1955 

   Wood 45 8 EA 1972 

   Wood 45 2 EA 1982 

   Wood 45 1 EA 1985 

   Wood 45 4 EA 1994 

   Wood 45 1 EA 1995 

   Wood 45 2 EA 1997 

Switches Type    

   600Amp/15Kv 4-way 1 EA 1996 

Manhole Type    

   Pre-cast concrete 5’x5’x5’ 4 EA 1997 
Notes: 

AWG = American Wire Gauge 
EA = each 
LF = linear feet  
Nom kVA = nominal kilovolt -amperes 
KVA = Kilovolt -ampheres 
FT = feet  
 

J1.2.2  Electric Distribution System Non-Fixed Equipment and Specialized 
Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
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submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.   

TABLE 2 
Spare Parts 
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Description Quantity Location Maker 

None    

 

J1.2.3  Electric Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Qty Description Remarks 

1 Electrical Utility System Maps (electronic copy) AutoCAD Release Version 14 

J1.3  Specific Service Requirements 
The service requirements for the Fort Smith Municipal Airport (ANG) electric distribution system are 
as defined in the Section C Description/Specifications/Work Statement. Although the spare conduits 
are being turned over to the successful offeror, those conduits not currently used for electrical lines 
will be reserved for the exclusive use of the government.  Additional conduits may be made available 
to the successful offeror at the discretion of the Contracting Officer. 

J1.4  Current Service Arrangement 
?? Provider: Oklahoma Gas & Electric (OGE) 

?? Average Annual Usage (2000): 4,800,000 kWh 

?? Maximum Monthly Use: 500,400 kWh 

?? Minimum Monthly Use: 258,000 kWh 

?? Peak demand: 1,168 kW 
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J1.5  Secondary Metering 

J1.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J1.6 below. 

TABLE 5 
Existing Secondary Meters 
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Meter Location  Meter Description 

None  

J1.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J1.6 below. 

TABLE 6 
New Secondary Meters 
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Meter Location  Meter Description 

None  

J1.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters (if any).  The Contractor’s monthly meter reading report 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer. Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
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System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 

J1.7  Energy Saving Projects 
IAW Paragraph C.3 Requirement, the following projects have been implemented on the distribution 
system by the Government for energy conservation purposes:  None. 

J1.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Fort Smith 
Municipal Airport (ANG) boundaries.   

J1.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Fort Smith Municipal Airport (ANG) electric 
distribution system. 

J1.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Location  Description 

None  

J1.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Fort Smith Municipal Airport (ANG) electric distribution system.  If the system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Electric Distribution System Fort Smith Municipal Airport (ANG) 

Project Location  Project Description 

None  
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